NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 1/05/2006

Control 1059-01-034
Project STP 2006(207)
Highway FM 1173
County DENTON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You arerequired to acknowledge receipt of this addendum by entering the date, which appears at the top of
thisletter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: STP 2006 (207) CONTROL: 1059-01-034
COUNTY: DENTON
LETTING: 01/10/2006
REFERENCE NO: 0103
PROPOSAL ADDENDUMS
X PROPOSAL COVER
X BID INSERTS (SH. NO.: 1-6 THROUGH 6-6
X GENERAL NOTES (SH. NO.: B, G AND I

X SPEC LIST (SH. NO.: 1-3 AND 2-3
SPECIAL PROVISIONS:
ADDED:
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: PLAN SHEETS 2, 4-6, 7, 7C, 7D, 8, 8A, 9-11, 23, 24, 52, 53, 55,
69, 70A, 97, 103, 104, 107, 115, 117A

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

PROPOSAL COVER:

CHANGED THE NUMBER OF WORKING DAYS FROM 82 TO 110.

BID INSERTS:

SHEET 1-6: ADDED ITEMS 150-2001, 192-2012, 192-2016, 192-2023
AND 192-2028. REVISED QUANTITIES FOR ITEMS 340-2011 AND
340-2064.

SHEET 2-6: REVISED QUANTITIES FOR ITEM 340-2234.

SHEET 3-6: REMOVED ITEM 466-2049 AND ADDED ITEM 466-2050.

SHEET 4-6: ADDED ITEM 540-2011.

SHEET 5-6: REVISED QUANTITY FOR ITEMS 644-2001, 666-2104 AND
666-2110. REMOVED ITEMS 666-2010 AND 666-2046. ADDED ITEMS
666-2011 AND 666-2047.

DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)
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SHEET 6-6: REVISED QUANTITIES FOR ITEMS 666-2176, 666-2178 AND
672-2010.

****x*NOTE: SHEET 7 ADDED DUE TO ITEMS SHIFTING FROM SEVERAL OF THE ABOVE
ADDITIONS.
GENERAL NOTES:

SHEET B (PLAN SHEET 7): REVISED DESCRIPTION FOR ITEM 132 IN TABLE 1.
REVISED QUANTITIES FOR ALL 340 ITEMS IN TABLE 2.

SHEET G (PLAN SHEET 7C): REMOVED FIRST PARAGRAPH UNDER ITEM 427.

SHEET I (PLAN SHEET 7D): REMOVED ALL NOTES FOR ITEM 5010.

SPEC LIST:

SHEET 1-3: ADDED STANDARD SPECIFICATION ITEMS 150 AND 192. ITEMS
SHIFTED DUE TO THESE ADDITIONS.

SHEET 2-3: REMOVED REFERENCE ITEM 5010 FROM STANDARD SPECIFICATION
ITEM 502.
PLAN SHEETS:

SHEET 2 (INDEX OF SHEETS): ADDED PLAN SHEETS 70A HYDRAULIC DATA SHEET
AND 117A PLANTING SHEET. REVISED PLAN SHEET 107 TO BE OMITTED.

SHEET 4: REPLACED.

SHEET 5: REVISED DIMENSIONS AND STATIONS FOR PROPOSED TYPICAL HALF-
SECTION AND ADDED NOTE.

SHEET 6: REVISED STATIONS FOR PROPOSED TYPICAL HALF-SECTION-FILL AND
PROPOSED TYPICAL HALF-SECTION-CUT.

SHEET 8: ADDED ITEMS 150-2001, 192-2012, 192-2016, 192-2023,
192-2028, 466-2050 AND 540-2011. TITEMS SHIFTED DUE TO THESE
ADDITIONS. REVISED QUANTITIES FOR ITEMS 340-2011, 340-2064,
340-2234 AND 644-2001. REMOVED ITEM 466-2049.

SHEET 8A: REVISED QUANTITIES FOR ITEMS 666-2104, 666-2110, 666-2176,
666-2178 AND 672-2010. REMOVED ITEMS 666-2010 AND 666-2046.
ADDED ITEMS 666-2011 AND 666-2047.

SHEET 9: REVISED DESCRIPTION FOR ITEM 466 AND ADDED MITIGATION
SUMMARY .

SHEET 10: ADDED ITEMS 150 BLADING AND 540 MTL BEAM GD FEN TRAN
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SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

SHEET

(THRIE-BEAM) . REVISED QUANTITIES FOR ALL 340 ITEMS.
DESCRIPTION OF ABOVE CHANGES (CONTINUED)
(INCLUDING PLANS SHEET CHANGES)

11: REVISED THICKNESS IN DESCRIPTION FOR ITEM 666 FROM (060MIL)
TO (090MIL). REVISED QUANTITIES FOR ITEMS 666 (Y) (4") (SLD), 666
(Y) (4") (BRK), AND 672 (REFL) TY 1-A.

23: REVISED LEGEND AND CALL-OUT AT BEGIN PROJECT.

24: REVISED LEGEND AND CALL-OUT AT END PROJECT.

52: ADDED DRIVEWAY PROFILE.

53: REVISED CALL-OUT STATION AT END MBGF.

55: REVISED UPSTREAM AND DOWNSTREAM FLOW LINE ELEVATIONS.

69: REVISED C ESTIMATED CURB HEIGHT AND Hw HEIGHT OF WINGWALL.

70A: ADDED.

97: REVISED SUMMARY OF SMALL SIGNS.

103: REVISED TOTAL FOR ITEM 644-2001.

104: REPLACED.

107: OMITTED.

115: REPLACED.

117A: ADDED.
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Control 1059-01-034

Project STP 2006(207)

Highway FM 1173

County DENTON

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF IMPROVE HORIZ ALIGNMENT/REPLACE BRIDGE
DENTON COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project isto be completed in 110 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

TWENTY-THREE THOUSAND (Dollars) ( $23,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking days field contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIORTO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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PROJECT STP 2006(207)

COUNTY DENTON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 {2002 PREPARING ROW STA 27.000 1
DOLLARS
and CENTS
106 {2001 OBLITERATING ABANDONED ROAD STA 10.000 2
DOLLARS
and CENTS
110  [2001 EXCAVATION (ROADWAY) cY 3,073.000 3
DOLLARS
and CENTS
110 {2002 EXCAVATION (CHANNEL) cY 500.000 4
DOLLARS
and CENTS
132 (2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) | CY 19,781.000 5
DOLLARS
and CENTS
150 {2001 BLADING STA 21.000 6
DOLLARS
and CENTS
161 |2002 COMPOST MANUF TOPSOIL (BOS) (4") sy 21,000.000 7
DOLLARS
and CENTS
162 {2002 BLOCK SODDING sy 21,000.000 8
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 1,042.000 9
DOLLARS
and CENTS
169 (2001 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 1,070.000 10
DOLLARS
and CENTS
192 |2012 MULCH cY 69.000 1
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2006(207) TXDOT
COUNTY DENTON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
192 (2016 PLANT BED PREPARATION SY 3,726.000 12
DOLLARS
and CENTS
192 (2023 PLANT MATERIAL (15 GAL) (TREE) EA 21.000 13
DOLLARS
and CENTS
192 (2028 PLANT MATERIAL (1 GAL) (SHRUB) EA 40.000 14
DOLLARS
and CENTS
340 |2011 D-GR HMA(METH) TY-B PG64-22 TON 5,500.000 15
DOLLARS
and CENTS
340 |2064 D-GR HMA(METH) TY-C SAC-B PG76-22 TON 1,450.000 16
DOLLARS
and CENTS
340 |2234 D-GR HMA(METH) TY-B PG76-22 TON 1,700.000 17
DOLLARS
and CENTS
351 |2004 FLEXIBLE PAVEMENT STRUCTURE SY 250.000 18
REPAIR(8")
DOLLARS
and CENTS
403 {2001 TEMPORARY SPL SHORING SF 460.000 19
DOLLARS
and CENTS
416 |2003 |001 |DRILL SHAFT (30IN) LF 296.000 20
DOLLARS
and CENTS
420 |2003 |003 |CL C CONC (ABUT) cY 50.400 21
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2006(207) TxDOT
COUNTY DENTON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2004 |003 |CL CCONC (BENT) cY 40400 | 22
DOLLARS
and CENTS
420 |2033 |003 |CL SCONC (APPR SLAB) cY 101.200 | 23
DOLLARS
and CENTS
422 |2001 REINF CONC SLAB SF 5520000 | 24
DOLLARS
and CENTS
425 |2003 PRESTR CONC BEAM (TY C) LF 713840 | 25
DOLLARS
and CENTS
428 |2001 CONC SURF TREAT (CLASS) % 576.000 | 26
DOLLARS
and CENTS
432 |2002 RIPRAP (CONC)(5 IN) cY 66.100 | 27
DOLLARS
and CENTS
450 |2008 RAIL (TY T502) LF 280.000 | 28
DOLLARS
and CENTS
454 |2001 SEALED EXPANSION JOINT (4 IN)(SEJA) LF 96.000 | 29
DOLLARS
and CENTS
462 |2008 CONC BOX CULV (5 FT X 4FT) LF 75.000 | 30
DOLLARS
and CENTS
464 |2005 RC PIPE (CL 111)(24 IN) LF 160.000 | 31
DOLLARS
and CENTS
466 |2050 WINGWALL (PW)(HW=6 FT) EA 2000 | 32
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2006(207) TxDOT
COUNTY DENTON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
467 |2288 SET (TY 11)(24 IN)(RCP)(6:1)(P) EA 6.000 33
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 138.000 34
DOLLARS
and CENTS
496 |2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 1.000 35
DOLLARS
and CENTS
500 [2001 MOBILIZATION LS 1.000 36
DOLLARS
and CENTS
502 [2001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 6.000 37
DLING
DOLLARS
and CENTS
506 [2017 CONSTRUCTION EXITS (INSTALL) (TY 2) SY 150.000 38
DOLLARS
and CENTS
506 2019 CONSTRUCTION EXITS (REMOVE) SY 150.000 39
DOLLARS
and CENTS
506 |2034 TEMPORARY SEDIMENT CONTROL FENCE LF 5,759.000 40
DOLLARS
and CENTS
506 [2042 BIODEGRADABLE EROSION CONTROL LF 242.000 4
LOGS(18")
DOLLARS
and CENTS
540 [2002 MTL W-BEAM GD FEN (STEEL POST) LF 500.000 42
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2006(207) TXDOT
COUNTY DENTON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 |2011 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4.000 43
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 450.000 44
DOLLARS
and CENTS
544 2003 |001 |GUARDRAIL END TREATMENT (REMOVE) EA 4.000 45
DOLLARS
and CENTS
544 |2013 |001 |GDRAIL END TRT(INSTALL)(HBA POST) EA 4,000 46
DOLLARS
and CENTS
560 2001 MAILBOX INSTALLATION (SINGLE) EA 1.000 47
DOLLARS
and CENTS
644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 4,000 48
DOLLARS
and CENTS
658 2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 42,000 49
DOLLARS
and CENTS
658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND EA 4,000 50
DOLLARS
and CENTS
662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 420.000 51
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 6,686.000 52
DOLLARS
and CENTS
662 |2054 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 169.000 53
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2006(207) TXDOT
COUNTY DENTON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2011 REFL PAV MRK TY | (W) 4" (SLD)(090MIL) LF 5,400.000 54
DOLLARS
and CENTS
666 |2047 REFL PAV MRK TY | (W) 24"(SLD)(090MIL) LF 24.000 55
DOLLARS
and CENTS
666 2104 REFL PAV MRK TY I (Y) 4" (BRK)(090MIL) LF 170.000 56
DOLLARS
and CENTS
666 |2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL) LF 4,670.000 57
DOLLARS
and CENTS
666 |2145 REF PAV MRK TY Il (W) 4" (SLD) LF 5,400.000 58
DOLLARS
and CENTS
666 |2157 REF PAV MRK TY Il (W) 24" (SLD) LF 24.000 59
DOLLARS
and CENTS
666 |2176 REF PAV MRK TY I (Y) 4" (BRK) LF 170.000 60
DOLLARS
and CENTS
666 |2178 REF PAV MRK TY I (Y) 4" (SLD) LF 4,670.000 61
DOLLARS
and CENTS
672 |2010 REFL PAV MRKR TY I-A EA 235.000 62
DOLLARS
and CENTS
672 |2015 REFL PAV MRKRTY 1I-A-A EA 68.000 63
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS ( 4") LF 7,106.000 64
DOLLARS
and CENTS




PROJECT STP 2006(207)

COUNTY DENTON

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
678 |2001 PAV SURF PREP FOR MRK ( 4") LF 9,140.000 65
DOLLARS
and CENTS
678 |2006 PAV SURF PREP FOR MRK (24") LF 24.000 66
DOLLARS
and CENTS
6038 |2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 30.000 67
DOLLARS
and CENTS




Project Number: STP 2006(207) Sheet
County: Denton Control: 1059-01-034

Highway: FM 1173

GENERAL NOTES:
SW3P RESPONSIBILITIES
TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though not limited
to, areas used for field offices, equipment and/or material storage, and concrete or
asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit
(CGP) and operating the project within the requirements of the CGP for discharging
storm water from the subject project and to notify MS4 permit holders of the intent to
discharge storm water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit
(CGP) and adhering to all requirements of the permit for discharging storm water from
the areas under their operational control. Perform regular inspections, prepare a written
report of deficiencies, and repair deficiencies within the time frame set forth by the
permit. File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT’s Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.

General Notes Sheet A



Project Number: STP 2006(207) Sheet

County: Denton Control: 1059-01-034

Highway: FM 1173

Specification Data

Table 1: Soil Constants Requirements

Description Plasticity Index | Note
Max Min
132 | EMBANKMENT (FINAL) (ORD COMP) (TY C) 30 10 1

Note 1: The above Pl requirements do not apply to material excavated from the project.
Do not use shale and obtain approval to incorporate shaley clay produced by the
construction project.

Table 2: Basis of Estimate for Permanent Construction

Item Description Thickness Rate Quantity
168 [Vegetative Watering N/A 240 | Mg/Ac| 1042 Mg
340 |Hot Mix Asphalt (Ty B) Base 7.5 825 |LB/SY | 5500 Ton
340 [Hot Mix Asphalt (Ty B) Level up 2.5 275 | LB/SY | 1700 Ton
340 |Hot Mix Asphalt (Ty C) Surface 2.0” 220 |LB/SY | 1450 Ton
* For contractor’s information only
Note: (1) Asphalt weight based on 110 Lbs/Sy/inch

General:

The construction, operation and maintenance of the proposed project will be consistent
with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

Submit an updated schedule when the construction falls 14 days behind the schedule
submitted under Article 8.2.

The disturbed area for this project, as shown on the plans is seven (7) acres. However,
the Total Disturbed Area (TDA) will establish the required authorization for storm
water discharges. The TDA of this project will be determined by the sum of the
disturbed area in all project locations in the contract, and all disturbed area on all
Project-Specific Locations (PSL) located in the project limits and/or within 1 mile of the
project limits. The department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the construction site
as shown on the plans, according to the TDA of the project. The contractor will obtain
any required authorization from the TCEQ for the discharge of storm water from any
PSL for construction support activities on or off of the project row according to the TDA
of the project. When the TDA for the project exceeds 1 acre, provide a copy of the

General Notes Sheet B



Project Number: STP 2006(207) Sheet
County: Denton Control: 1059-01-034

Highway: FM 1173

appropriate application of permit (NOI, or Construction Site Notice) to the engineer, for
any PSL located in the project limits or within 1 mile of the project limits. Follow the
directives and adhere to all requirements set forth in the TCEQ, Texas Pollution
Discharge Elimination System, Construction General Permit (TPDES, CGP).

Leave all right of way areas undisturbed until actual construction is to be performed in
said areas.

Place survey monuments, provided by the department, at points indicated and as
detailed in the plans or as directed. Furnish surface coordinates and the elevation of
the set monument and an azimuth from the monument to some prominent physical
feature, preferably another survey monument on the project. This work will not be paid
for directly, but will be considered subsidiary to the various bid items.

This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1., with the
exception of the time to complete Phase IC, as described below.

Project Milestones

No. Milestones Daily RUC Step Begins Ends Duration(Days)
1 Phase 1C  $2,000 1 Roadway  Roadway 2
closed reopened to 2

lanes and Traffic
open to Phase 2.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Use established industry and utility safety practices to erect poles, luminaries, signs or
structures near any overhead or underground utility. Consult with the appropriate utility
company prior to beginning such work.

Attention is directed to the possible presence of underground utilities on the Right-Of-
Way on this project. Call for locates at the TxDOT Utility section (214-320-6270) and 1-
800-DIG-TESS (1-800-344-8377) 48 hours in advance of excavation.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Submit pre-letting questions by e-mail or fax to all the following:

E-mail: CLAUD P. ELSOM lll: <celsom@dot.state.tx.us>
CHRIS W. BEHNKE: <cbehnke@dot.state.tx.us>
LINDA DILLON: <Ildillon@dot.state.tx.us >

General Notes Sheet C
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Project Number: STP 2006(207) Sheet
County: Denton Control: 1059-01-034

Highway: FM 1173

Fax: (940) 383-2267.

The answers will be submitted in the same format that they are received. A file
containing these questions and answers will be available for review at the area
engineer’s office located at 2624 W. Prairie Denton, Texas 76201.

Item 100:

Remove and replace the existing roadway signs as shown on the plans, or as directed,
during construction within the right of way.

The limits of preparing right of way will be measured from Sta. 115+00 to Sta. 142+00
along the centerline of construction.

Item 110:

Excavation for driveways, sleeper slabs, alleys and intersections will not be paid for
directly, but will be considered subsidiary to this item.

Items 110,112 and 132:

Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way at no additional expense to the department.
Test soil for sulfate levels in accordance with Tex-145-E. Contact the engineer for a list
of approved laboratories. Notify the engineer 72 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

Shale is not an acceptable material for embankment. Do not use shaley clays in
embankment unless approved in writing.

Item 132:

Earth embankment Type C, is mainly composed of material other than shale. Furnish
material that is free from vegetation or other objectionable material and that conforms to
the requirements of Table 1 (Sheet A). If necessary, add lime slurry in accordance with
ltem 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements. Use
Tex-121-E, figure |, page 5 to calculate the amount of lime required. Furnish material
that has soluble sulfate levels of 3000 ppm or less tested in accordance with Tex-145-E.
Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way to the department. Contact the engineer for
a list of approved laboratories. Notify the engineer 48 hours before sampling and
testing material. Perform split-sample verification testing with the engineer when
directed. The engineer will sample and test material produced by the construction
project for specification requirements or material sources specified in the plans. The

General Notes Sheet D



Project Number: STP 2006(207) Sheet
County: Denton Control: 1059-01-034

Highway: FM 1173

engineer will test material placed or excavated to a depth of one foot below and laterally
to one foot outside the proposed treatment limit. Lime treatment and testing of this
material will not be paid for directly, but will be considered subsidiary to this item.

Item 301:
Provide manufacturer’s instruction for liquid antistripping agent.

Add the minimum percentage determined by the manufacturer and try subsequent trials
at 0.25% increments, unless otherwise instructed by the manufacturer.

Item 310:

Do not use MC-30 on base courses placed between April 16 and September 15.
Item 320:

Material Transfer Device is required.

The use of windrow pick-up equipment is allowed except on the first coarse of roadway
material placed over the subgrade.

Item 340:

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of
Class B for surface course.

The use of Recycled Asphalt Pavement (RAP) is allowed.

Provide the Project Manager the opportunity to witness all mixture design tests. The
Project Manager may require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.

Provide mixture Type C Surface (PG binder 76-22), Type B level up (PG binder 76-22),
and Type B Base (PG binder 64-22).

Item 351:

Saw existing asphalt along neat lines where portions are to be left in place temporarily
or permanently. Sawing will not be paid for directly, but will be subsidiary to this item.

Place Type B ACP (64-22) at the full 7.5 inch depth.
Use SS-1 emulsified asphalt for tack coat.

Existing material removed from the roadway is the property of the contractor unless
otherwise directed by the Engineer.

General Notes Sheet E



Project Number: STP 2006(207) Sheet
County: Denton Control: 1059-01-034

Highway: FM 1173

Item 400:

Structural Excavation is not paid for directly but is considered subsidiary to pertinent
ltems.

Item 416:

Provide a smooth finish for all portions of drill shafts extending above proposed ground.
Include cost for this work in the unit bid price for this item.

Provide a minimum of one core per bent, regardless of placement method.

Items 416 and 420:

Form columns to a point a minimum of one foot below the proposed future or existing
bottom of channel elevation indicated on the bridge layouts by an acceptable method.
This form work is not paid for directly, but is considered subsidiary to this item.

Item 420:

Apply an ordinary surface finish to all concrete surfaces within 30 days after form
removal.

Provide bridge slab reinforcing steel with epoxy coating complying with Item 440
requirements.

Item 421:

Furnish mix designs to the Engineer in a format compatible to the latest version of the
Department’s Construction Management System (SiteManager). Mix Design templates
will be provided by the Engineer.

Provide type Il cement in Class “C” and “S” Concrete.

Strength evaluation using maturity testing, Tex-426-A, may be used for all concrete
elements except drill shafts and mass concrete pours.

Maturity meters may be used for temperature gradient determination in mass concrete
pours.

Provide compression testing equipment.

Items 422, 440:

Provide bridge slab reinforcing steel with epoxy coating complying with Item 440
requirements.
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Item 427:

Ensure that surfaces are free of weak surface material, curing compounds and other
surface contaminants prior to coating.

Item 428.

Provide a Class | surface treatment.

Do not treat the inside face of concrete rails.

Item 450:

Provide epoxy coated reinforcing steel that embeds into the bridge slab.
Item 496:

When demolishing a structure/s that span the Waters of Texas or a designated wetland,
take all practicable precautions to prevent debris from being discharged into the water
or within the boundaries of the wetland. Install Best Management Practices before
demolition begins and maintain them during the demolition. Remove any debris or
construction material that escapes containment devices and are discharged into the
restricted areas, before the next rain event or within 24 hours of the discharge.

Item 502:
Lead and Trail vehicles will be required during striping and surfacing operations.

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes for which this requirement has not been
met.

When excavation is required next to a pavement lane carrying traffic and the widening is
not completed by the end of the work day, backfill against the edge of the pavement
with at least a 3:1 slope using an acceptable material to support vehicular traffic.
Carefully remove and dispose of this material when work resumes. Backfilling
pavement edges, and the materials required for the work will be subsidiary to this item.

Erect a Type lll barricade immediately in front of or at each end of all stockpiles that are
less than 30 feet from the edge of any traveled lane. Place one Type 2 Object Marker
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.

General Notes Sheet G



Project Number: STP 2006(207) Sheet
County: Denton Control: 1059-01-034

Highway: FM 1173

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Laydown operations for hot mix asphaltic concrete shall be performed in such a
sequence that the center joint will be carried along without excess distance of uneven
surface, not to exceed one day’s operation.

Item 504:

For the Type “E” Field Office, provide a minimum of five hundred (500) square feet of
gross floor area partitioned into a minimum of two rooms and furnished with doors, floor
covering and a minimum of two windows in each room. Reinforce doors and windows
with burglar bars or similar protection. The bathroom needs to be at least 6 ft X 7 ft with
running water. Provide a storage closet a minimum of 3 ft x 3 ft with a secure lock. The
building must have two exterior doors. Provide steps to these doors with hand railings.
Provide two desks, one computer desk and a 4-drawer metal filing cabinet.

Provide one asphalt mix control laboratory (Type D) at each asphalt mixing plant used
for this project. Meet the dimensional requirements specified for a Field Laboratory
(Type A) for the Asphalt Mix Control Laboratory (Type D). Provide one (1) computer and
one (1) printer with internet access at each plant used for this project. No direct
compensation will be made for providing these items at the asphalt mixing plant(s).

Provide a 10 Ib Type A, B, C fire extinguisher for each room of all facilities furnished
under this item.

Provide an all weather parking area for state vehicles adjacent to the field office with a
minimum size parking area of 60 ft X 40 ft and adequate security lighting. Enclose this
parking area with a 6-ft high fence and provide a lockable vehicle gate. These items are
not paid for directly and considered subsidiary.

The field office and required furnishings provided must be equivalent or better in quality
to that utilized for the contractor’s field office.

Provide a wage board that is of sufficient size for all required paperwork and all
weather.

Maintain all field offices as directed by the engineer.
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Provide sealed bottled water, a bottled water cooler and disposable paper cups in each
Lab and in the Field Office.

Provide telephone service at each field laboratory and office.

Provide one (1) desktop computers and one (1) printer at the field office and provide
internet service using a digital subscriber line (DSL) or a cable connection.

Item 540:
Furnish one type of post throughout the project except as specifically noted in the plans.
Item 542:

Removed MBGF becomes the contractor’s property. The work involved in hauling this
material will not be paid for directly, but will be considered subsidiary to this item.

Item 585:
Use surface test Type A.
Item 666:

Provide Type Il Glass Traffic Beads that meet the requirements of Departmental
Materials Specifications DMS-8290.
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CONTROL : 1059-01-034

PROJECT : STP 2006 (207)
HIGHWAY : FM 1173
COUNTY : DENTON

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
———————————————————————— TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 100 PREPARING RIGHT OF WAY (103)

ITEM 106 OBLITERATING ABANDONED ROAD

ITEM 110 EXCAVATION (132)

ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)

ITEM 150 BLADING

ITEM 161 COMPOST (160)

ITEM 162 SODDING FOR EROSION CONTROL (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 169 SOIL RETENTION BLANKETS

ITEM 192 LANDSCAPE PLANTING (161) (166)

ITEM 340 DENSE-GRADES HOT-MIX ASPHALT (METHOD) (210) (300) (301)
(320) (520) (585)

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132) (204) (247) (260)
(263) (275) (276) (292) (310) (316) (330) (340)

ITEM 403 TEMPORARY SPECIAL SHORING (423)

ITEM 416 DRILLED SHAFT FOUNDATIONS (420) (421) (440) (448)

ITEM 420 CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

ITEM 422 REINFORCED CONCRETE SLAB (420) (421) (424) (426) (430) (440)

ITEM 425 PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440) (442)

ITEM 428 CONCRETE SURFACE TREATMENT (427)

ITEM 432 RIPRAP (247) (420) (421) (427) (431) (440)

ITEM 450 RAILING (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

ITEM 454 BRIDGE EXPANSION JOINTS (429) (442)

ITEM 462 CONCRETE BOX CULVERTS AND STORM DRAINS (400) (420) (421)
(424) (440) (464)

ITEM 464 REINFORCED CONCRETE PIPE (400)
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ITEM 466 HEADWALLS AND WINGWALLS (400) (420) (421) (440)

ITEM 467 SAFETY END TREATMENT (400) (420) (421) (432) (440) (445) (464)

ITEM 496 REMOVING STRUCTURES

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 504 FIELD OFFICE AND LABORATORY

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS

ITEM 540 METAL BEAM GUARD FENCE (421) (445) (529) (542) (544)

ITEM 542 REMOVING METAL BEAM GUARD FENCE

ITEM 544 GUARDRAIL END TREATMENTS

ITEM 560 MAILBOX ASSEMBLIES

ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421) (440)
(441) (442) (445) (634) (636) (643) (656)

ITEM 658 DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)

ITEM 666 REFLECTORIZED PAVEMENT MARKINGS (316) (318) (662) (677) (678)

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
(302) (316)

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)

SPECIAL PROVISIONS

REQUIRED CONTRACT

WAGE RATES

SPECIAL PROVISION
SPECIAL PROVISION
SPECIAL PROVISION
SPECIAL PROVISION

SPECIAL PROVISION

SPECIAL PROVISION

SPECIAL
SPECIAL

PROVISION
PROVISION
SPECIAL PROVISION
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL

PROVISION
PROVISION
PROVISIONS
PROVISIONS
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION

:  SPECIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, DECEMBER, 1993)

"SCHEDULE OF LIQUIDATED DAMAGES" (000---275)

"PARTNERING" (000---002)

"NOTICE TO ALL BIDDERS" (000---003)

"NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
"DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-

AID CONSTRUCTION" (000---005)

"STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
"OPTIONAL TRAINING" (000---008)

"CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"

(000---009)

"DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)

"IMPORTANT NOTICE TO CONTRACTORS" (000---408)
TO ITEM 5 (005---001)

TO ITEM 6 (006---003) (006---018)

TO ITEM 8 (008---004) (008---009)

TO ITEM 9 (009---004)

TO ITEM 400 (400---004)

TO ITEM 416 (416---001)

TO ITEM 420 (420---003)

TO ITEM 440 (440---001)
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SPECIAL PROVISION TO ITEM 441 (441---001)
SPECIAL PROVISION TO ITEM 442 (442---005)
SPECIAL PROVISION TO ITEM 544 (544---001)

SPECIAL SPECIFICATIONS:

ITEM 5018

ITEM 6038

GENERAL:

INCENTIVE FOR USING NON-ROAD DIESEL EQUIPMENT POWERED BY
EPA TIER 1, 2, OR 3 DIESEL ENGINES IN NONATTAINMENT AND
AFFECTED COUNTIES

PORTABLE CHANGEABLE MESSAGE SIGN

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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